

---

CONSTRUCTION AND MAINTENANCE OF RAJIV  
GANDHI KNOWLEDGE SERVICE & INNOVATION  
HUB AT KOTA

---

**Annexure A**  
**Bidder Queries**  
**After Pre-Bid meeting dated 03-Feb-2023**



IT Building, Yojana Bhawan, Tilak Marg, C-Scheme Jaipur, Rajasthan  
302005

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
1	JATAN CONSTRUCTIO NS PVT LTD	Volume-I (General Terms and Conditions)	25	3. Financial Turnover for Civil works.	Average annual financial turn-over of bidder during the last 3 financial years ending 31st March 2022 should be 225 Crores (Two hundred and twenty five crore) as per Audited balance sheets.	We request to modify the requirement of average annual financial turn over to gross financial turn over of 3 years.	As per RFP
2	JATAN CONSTRUCTIO NS PVT LTD	Volume-II (Technical Specificatio ns and preferred makes)	756	32. List of Preferred Makes/ Manufacturers. 32.1 (2) Reinforcement Steel	SAIL, TATA STEEL, RINL, ESSAR, JINDAL, JSW STEEL, ELECTRO STEEL	Request to include SHREE RATHI STEEL BHIWADI in list of preferred makes/ manufacturers.	As per RFP
3	JATAN CONSTRUCTIO NS PVT LTD	Volume-II (Technical Specificatio ns and preferred makes)	759	32. List of Preferred Makes/ Manufacturers. 32.1 (38) Aluminium Sections	INDAL, HINDALCO, JINDAL, BHORUKA, MAHAVIR	Request to include OMALCO in list of preferred makes/ manufacturers.	As per RFP
4	JATAN CONSTRUCTIO NS PVT LTD	Volume-II (Technical Specificatio ns and preferred makes)	767	32. List of Preferred Makes/ Manufacturers. 32.1 (132) GRC products	UNISTONE, DALAL TILES, ADITYA BIRLA, SHENISHA GRC, MAHESH GRC	Request to include SMART EXTERIOR, Faridabad in list of preferred makes/ manufacturers.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
5	JATAN CONSTRUCTIO NS PVT LTD	Volume-II (Technical Specificatio ns and preferred makes)	768	32. List of Preferred Makes/ Manufacturers. 32.1 (145) HPL CLADDING WITH FRAMEWORK	FUNDERMAX, GENTAS, ABET LAMINATES, MERINO	Request to include Century Exteria in list of preferred makes/ manufacturers.	As per RFP
6	JATAN CONSTRUCTIO NS PVT LTD	Volume-II (Technical Specificatio ns and preferred makes)	787	32. List of Preferred Makes/ Manufacturers. 32.7 Elevators	KONE/ OTIS/ MITSUBISHI, THYSSENKRUPP / TKE	Request to include Schindler in list of preferred makes/ manufacturers.	As per RFP
7	JATAN CONSTRUCTIO NS PVT LTD	Volume-I General Terms and Conditions)	14	NIB: Period of Execution of work.	15 Months	The period of completion stipulated in NIB is 15 months whereas it has been mentioned as 12 months in ITB (d) <i>Period of validity of bids</i> (Page 41). Please rectify the stipulated period of completion.	15 months
8	JATAN CONSTRUCTIO NS PVT LTD	Volume-I General Terms and Conditions)	14	NIB: Period of Execution of work.	15 Months	Request to increase the period of completion of wotk from 15 months to 18 months.	15 months

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
9	JATAN CONSTRUCTION PVT LTD	Volume-I (h) Special Terms and Conditions of Tender & Contract	134	c. Payment Terms and Conditions: Mobilization Advance	Mobilisation Advance will be paid in one go which is 5% of Total ordered value and will be deducted from Running Bills. The mobilisation advance will be paid interest free against bank guarantee of 110% of advance value paid to the Bidder.	Request to consider payment of Mobilization advance of 10% of Total ordered value.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
10	JATAN CONSTRUCTION PVT LTD	Volume-II (Technical Specifications & Preferred Makes)	584 to 619	24. Technical Specification for Specialized Designer Interior & Modular Furniture	The necessary certificate / test reports should be submitted at the time of approvals.	To avoid generic compliance at the cost of project duration and quality it is suggested that the necessary certificate / test-reports should be valid on bid due date and should be submitted at the time of approvals. As per this clause, it seems that the approvals may get delayed because of the unwarranted confirmations given by the sub-standard/unqualified bidders at the time of bid submission to get technical qualification during the bid evaluation process. In case, the order is awarded to such unqualified vendors then they may delay the entire approval process owing to the highlighted requirement which will further delay the process. Therefore it is requested to define that "During the approval stage, all the test reports/certificates/docume	Agreed for

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
						nts shall be considered as valid if and only if their validity date is prior to the tender RFP submission due date.	
11	Jackson	Volume-I General Terms & Conditions	15/1378		Notice Inviting Bid	As per the NIB completion period is mentioned as 15 months whereas in ITB 12 months completion period. Kindly clarify the same	Completion period is 15 Months

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
12	Jackson	Volume-I General Terms & Conditions	60/1378	Z	Performance Security	Kindly confirm the validity of Performance Security. As per our understanding , Performance Security shall remain valid upto 2 years of DLP after Project Completion + 60 days. A separate Performance Security for Operation & Maintenance Amount need to be submitted before the expiry of DLP. Please clarify the same.	As per RFP, DLP period is for 5 years and operation and maintenance period is 5 years after completion of project.
13	Jackson	Volume-I General Terms & Conditions	139/1378		Retention Clause	We understand that retention is not applicable in this Tender. Kindly confirm.	Please see payment terms and conditions
14	Jackson	Volume-II (TS & Make List)	268/1378		Technical Specifications	Technical Specifications for Firefighting System has not been provided . Please provide the same.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
15	Jackson	Volume-II (TS & Make List)	320/1378		Order Of Precedence	Kindly confirm the Order of Precedence in the Tender.	<b>Order of Precedence, Clarification, and Interpretation</b> will be as follows: 1. IS code 2. IRC Codes, M. O. R. T. H, Specifications etc. 3. Special conditions of contract, item wise technical specifications if provided and execution drawings. 4. Provisions of general specifications.



S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
16	Jackson	BOQ			Rajasthan PWD BSR	As various items in the BOQ are referred for Additional Technical Parameters as per annexure "A" of Rajasthan PWD BSR. Requested to provide the same.	For fire detection system the specification is given in Volume II technical Specifications and for fire fighting system the items to be executed as per the detailed specifications given in BoQ.
17	Jackson	Volume-V (Drawing)	1302/1378		Tender Drawings	Single Line Diagrams provided are not clearly visible. Please provide clear copies of the drawings.	Please visit office and see the drawings
18	Jackson	Volume-II (TS & Make List)	1302/1378	32.3	Volume-II (TS & Make List)	In addition to the preferred list of makes, We request you to kindly add the following makes into your preferred List of makes	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
19	Jackson	Volume-II (TS & Make List)	1041/1378	32.3	Preferred Makes of Electrical- HT & LT Panel	We request you to allow us to consider any panel manufacturers from authorized channel partners of Switchgears OEM.	As per RFP
20	Jackson	Volume-II (TS & Make List)	1042-1043/1378	32.3	LT Cables, Flexible Wires	Havells & Bonton	As per RFP
21	Jackson	Volume-II (TS & Make List)		32.3	RMU	preffered make is missing in the list.	SIEMENS, ABB, Schneider
22	Jackson	Volume-II (TS & Make List)	1043/1378	32.3	Cable Tray	Profab, MEM, Steelways	As per RFP
23	Jackson	Volume-II (TS & Make List)	1043/1378	32.3	Bus Duct	C&S, EAE	EAE
24	Jackson	Volume-II (TS & Make List)	1044/1378	32.3	Light Fittings	Bajaj, Syska	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
25	VCL	Volume-I General Terms & Conditions	24 and 25	c) Bidder's Qualification/ Eligibility Criteria	<p>For construction work comprising of Civil, Electrical and other associated work as given in BOQ. Experience of having successfully completed similar works during last 5 years ending 31/12/2022</p> <p>Similar work shall mean Educational / Institutional/ Business / Assembly / <b>Defence building</b> / Commercial Complex with RCC framed building civil work including associated works covering Electrical system, HVAC, Networking, Fire Fighting, lifts, Plumbing &amp; Sewerage, solar, BMS, Interior and Landscape/ External Development. (Any 6 out of 11)</p>	We presume that Defence building work means -work of any Non-residential infrastructure development for defence" including associated services Please confirm.	Agreed for
26	VCL	Volume-I General Terms & Conditions	NA	JOINT VENTURE	JOINT VENTURE	Please clarify qualification criteria (Technical & Financial) for each member of JV. Also please define minimum proportion of	JV is allowed please see Clarifications after Pre-Bid dated 03-Feb-2023

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
						share for Joint Ventre members.	document attached
27	NG Gadhiya					JV Should be allowed in order of competitive bidding & in compliance to RTPP Act.	JV is allowed please see Clarifications after Pre-Bid dated 03-Feb-2023 document attached
28	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 15		Last date & time of submission of Tender	24/02/2023 upto 01:00 PM	We request to extend the date of submission of tender by two weeks.	As per RFP

29	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 59		Performance Guarantee	<p>Performance Security value should be at the rate of 3% of the total work order value (CAPEX + OPEX) as per the present Government of Rajasthan guidelines which will be valid up to 60 days after completion of contract period.</p> <p>The rule for deposition of performance security (3% of the work order) is applicable up to March 2023. The contractor has to deposit remaining 7% of contract value if the Government of Rajasthan changes the rate of Performance Security from 3% to 10% (April 2023 onwards) before project CAPEX completion date.</p> <p>In case the 3% performance security rule exists after March 2023 then performance security will be returned after 60 days of completion of Defect liability period.</p>	<p>We are participating in tenders of other States also and there is no such clause to deposit bank guarantee equal to 7% of Contract value in case of changes in the cap. You are requested to review and keep it 3% only.</p> <p>Validity of Performance Guarantee to be kept till completion of the project.</p>	As per RFP
----	--	----------------------------	--	--------------------------	---	---	------------

					<p>In case if Government of Rajasthan changes Performance Security from 3% to 10% (April 2023 onwards) then 10% Performance security will be returned after 60 days of completion of Defect Liability Period.</p>		
--	--	--	--	--	---	--	--

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
30	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 138		Security Deposit / <b>Retention Money</b>	The Tendering Authority shall retain from each payment due to the Contractor the proportion stated in the contract data until completion of the whole of the works.	Percentage of retention money is not given in the tender. You are requested to please keep retention 2.5% of total contract value. That shall be replaceable against submission of Bank Guarantee as & when requested by us for smooth cash flow on project.	Payment will be released as per c. payment terms and condition (Page 134 of 266)
31	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 58		Extra Items	The quantities of any item may be increased, decreased, deleted or extra item may be executed as per site condition and as per instruction of Engineer-in Charge. Nothing can be claimed extra for such changes in the item and also in the variation of quantities.	Extra items which can not be worked out from quoted rates shall be payable as Cost of Materials+ Cost of Labours+ overhead & profit @15% plus applicable taxes.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
32	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 138		Liquidated Damages	Refer to page no. 101 in RFP. Maximum limits of liquidated damages for delay in completion of work is 10 per cent of the Initial Contract Price rounded off to the nearest thousand.	The maximum limit shall be 5% value of balance work.	As per RFP
33	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 108		Defect Liability Period	The Defect Liability Period shall be 05 (Five) years after date of completion of Building work.	The Defect Liability Period should be 1 year after date of completion of Building work as general industry norms.	As per RFP
34	AHLUWALIA CONTRACTS (INDIA) LIMITED			Secured Advance	Not Mentioned	We request you to please allow Secured advance for material as secured advance @ 90% for purchase price of reinforcement/ structural steel and cement and @75% of value of other materials brought at site.	As per RFP



S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
35	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 134		Mobilization Advance	Mobilisation Advance will be paid in one go which is 5% of Total ordered value and will be deducted from Running Bills. The mobilisation advance will be paid interest free against bank guarantee of 110% of advance value paid to the Bidder.	Mobilisation Advance should be paid in one go which is 10% of total ordered value.	As per RFP
36	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 138		Space for utilities ( Especially for Batching plant and Labour Hutment)	The Bidder is required to depute Sufficient manpower, Construction Equipment, Testing Equipment, Material Logistics, Labor and in house Architects, in house Consultants, in house Project Management Staffs, Stores, Labor Hutment, Electrical power and Water requirements, etc. but to limited to achieve the target within time.	We request you to please provide land for Batching plant and labour camp at site.	Please See Site

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
37	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 134		Payments/Bill ( If any, Minimum gross work to be done for interim payment)	The running bills will be paid as per the amount of work done. Part rates, full rate will be given as per the progress of construction work after certification and approval by EIL/RISL officials for the items executed as per the rates mentioned in various BOQ of order placed with statutory deductions.	Running account bill shall be paid within 10 days of submission on adhoc basis @ <b>80%</b> and balance within 30 days of submission.	As per RFP
38	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 110		Barricading	The contractor will display adequate number of Caution Boards/Diversion Boards/Barricading for proper safety of traffic plying on the road and no extra payment will be paid to contractor.	We are requested to give details of barricading height and material of Construction.	As per RFP
39	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 1337		Drawing	Drawings given in tender are given in scanned pdf.	Drawings given in tender are not clearly visible and get blurred after zoom in. So it is requested to you please provide tender	Please Collect From Office

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
						drawings in Auto cad format or legible ones.	
40	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 216		Makes offered by Bidder	Annexure 22	As List of approved makes is provided for all items. The product will be procured out of them. We understand this should not be submitted with bid. Pls confirm?	Yes
41	AHLUWALIA CONTRACTS (INDIA) LIMITED	Civil BOQ Item No.10 to 15		RCC work for Sub Structure and Super Structure work.	Providing...The Cost will include centering, shuttering,deshuttering... ..	Since there are so many elements in RCC work and it is not feasible to access the co efficient of Form work at this stage . We Propose to make separate item of Centring and shuttering in BOQ.	As per RFP
42	AHLUWALIA CONTRACTS (INDIA) LIMITED	Civil BOQ Item No.17		Rinforcement Steel Work	Supplying and Fixing Steel Reinforcement.....with approved gauge binding wire..	We understand that 20 Gauge MS binding wire will be used. Please confirm.	Ok

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
43	AHLUWALIA CONTRACTS (INDIA) LIMITED	Civil BOQ Item No.30-32		Brick Work and Block Work	Brick/Half Brick/AAC Block.....(the rate is inclusive of work upto all floor level...)	Since the buildings are of different heights, we propose to keep item upto floor V level as in DSR. For upper floors additional item of Extra for four floors should be kept in BOQ.	As Per RFP
44	AHLUWALIA CONTRACTS (INDIA) LIMITED	Civil BOQ Item No. 58		Providing & Fixing Green/ Black Granite...	Providing & Fixing Green/ Black Granite	Thickness of Granite is not mentioned, Please Specify.	18 mm
45	AHLUWALIA CONTRACTS (INDIA) LIMITED	Interior and Furniture, Pg No. 791 & 792, BOQ Item S.No. 1-18		Interior & Furniture	Details given in technical specification for these items.	BOQ item are not available for the item no 1-31 in Interior and finishes. we request to provide details BOQ of these items. It is very difficult to get rates from market without proper BOQ. Since you given technical specifications for these items but in given order of precedence in tender document BOQ is not mentioned. Kindly clarify.	Please see the detailed specifications of these items in technical specifications and Clarifications Pre-Bid dated 03-Feb-2023. In clarification detailed technical specification and item

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
							numbers are mentioned.
46	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 139		Site preparation....Demolition of existing structure...	0-15 Months	Please provide details and area of structure to be demolished if any. Also specify about disposal of materials obtained from dismantling.	Not any
47	AHLUWALIA CONTRACTS (INDIA) LIMITED	RFP Kota/Page No. 1242		Soil Investigation report	Not enclosed.	We request to you please provide soil investigation report.	Will be submitted in due course of time.
48	AHLUWALIA CONTRACTS (INDIA) LIMITED	Landscape BOQ Item No. 3-7 & 74-75		List of approved makes	GAZEBO, PERGOLA	These items are looking to be made with special material and in the tender document details of special agency is not available so we request you to please provide	Please see revised BoQ uploaded and attached Clarifications of Pre-Bid Queries

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
						details of approved vendors for these items.	dated 03-Feb-2023.
49	AHLUWALIA CONTRACTS (INDIA) LIMITED	Landscape BOQ Item No. 71-72		List of approved makes	Signages	These items are looking to be made with special material and in the tender document details of special agency is not available so we request you to please provide details of approved vendors for these items.	Please see revised BoQ uploaded and attached Clarifications of Pre-Bid Queries dated 03-Feb-2023.
50	AHLUWALIA CONTRACTS (INDIA) LIMITED	Landscape BOQ Item No. 74-75		List of approved makes	SCULPTURE	These items are looking to be made with special material and in the tender document details of special agency is not available so we request you to please provide details of approved vendors for these items.	Please see revised BoQ uploaded and attached Clarifications of Pre-Bid Queries dated 03-Feb-2023.

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
51	AHLUWALIA CONTRACTS (INDIA) LIMITED	General		Drawings	Tender Drawings	We request you to provide Tender Drawings & SLD in AutoCad Format as we have not received the same with tender documents, Kindly Provide.	Conceptual Drawing are enclosed in RFP collect Auto Cad formats from Office.
52	AHLUWALIA CONTRACTS (INDIA) LIMITED	General			TYPE TEST	We shall provide type test report for the same or higher rating equipments/switchgear conducted earlier on any other equipment, Kindly Confirm.	OK
53	AHLUWALIA CONTRACTS (INDIA) LIMITED	General			Order of Precedence	Please provide Order of precedence of the documents. Kindly clarify / confirm.	Please collect from Office
54	AHLUWALIA CONTRACTS (INDIA) LIMITED	General			Data Sheet & Compliances	All Data Sheets, Compliances & Manufacturer's Authorisation Fiorm (MAF) shall be provided after award of work before supply of material / Equipment, Kindly confirm.	After Award of Work

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
55	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg No 126 to 133, S.No. 1 to 14		Light Fixtures	Light Fixtures	We request you to provide us Cat Nos. of Light Fixtures. Please provide.	Supply as per specification as the catalog number may vary from make to make and model to model.
56	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg No 32 & 33, S.No. 1.1 to 1.3		Point Wiring	1.2 mm thick Hot Dipped Galvanized Modular Box	The Swich Modular box of 1.2mm thickness in hot dip galvanised is not possible, you are requested to approved standard boxes. Please approved.	As per RFP
57	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg, No. 62 BOQ S. No-23.17		DG SETS	SITC of Radiator Cooled and Turbo charged Silent DG Set (As per latest CPCB emission norms) having specifications as per A, B, C, D, E, F,G,H & I	b) As on date all DG vendors are quote rates with CPCB -II emission norms.Any price implication due to changes in the CPCB norms during the project, the shall be borne by the Client. Please clarify/confirm.	As per RFP



S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
58	AHLUWALIA CONTRACTS (INDIA) LIMITED			High Mast & Poles	High Mast & Poles	We request you to provide us Technical Specifications of High Mast & Poles. Please provide.	Attached in Clarifications of Pre-Bid Queries dated 03-Feb-2023
59	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 61, S.No. 23.13		Construction - Bus Bar Trunking	The busbar trunking enclosure shall be two omega-shaped ribbed sealed section or beamed shaped sections and shall fabricated out by 0.8mm, Hot-galvanized sheet steel (Senzimir).	The enclosure thickness of Bus duct, rising mains should be as per the manufacturer standard. Please clarify.	Specification are given in Volume II and in Clarifications of Pre-Bid Queries dated 03-Feb-2023
60	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 774, S.No. 2		HT Panels	TRICOLITE / LEGRAND -ANKIT ELECTRICALS / L&T / ADLEC / ENGINEERS AND ENGINEERS / JOHNS ELECTRICALS	We request you to approve SPC Electrotech makes also. Kindly approve.	As per RFP
61	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 774, S.No. 5		LV Switchgear / Panels	TRICOLITE / LEGRAND -ANKIT ELECTRICALS / L&T / ADLEC / ENGINEERS AND ENGINEERS / JOHNS ELECTRICALS	We request you to approve SPC Electrotech makes also. Kindly approve.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
62	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 774, S.No. 6		Transformers	CROMPTON GREAVES / ABB / VOLTAMP / GE / SCHNEIDER / DTPL- SGB / SIEMENS / KIRLOSKAR	We request you to approve Sudhir Power make also. Kindly approve.	Ok
63	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 66, 67		Luminaries / Lamps / LED Lights / LED Light Fixtures	PHILIPS / WIPRO / KESELEC / SCHNEIDER / TRILUX / ORIENT	We request you to approve Crompton, Osram, Havells, Bajaj & LT makes also. Kindly approve.	As per RFP
64	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 69		Street Light Poles	BAJAJ / PHILIPS / OSRAM / WIPRO / BPP / ASTER / SURYA / ORIENT	We request you to approve Valmont & Transrail makes also. Kindly approve.	Ok
65	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 776, S.No. 42		Busway / Bus Duct (Sandwich)	SCHNEIDER / STAR LINE / SIEMENS / GE / EATON / LEGRAND	We request you to approve C&S, L&T & EAE makes also. Kindly approve.	As per RFP
66	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 776, S.No. 43		UPS	DELTA / EMERSON / NUMERIC / APC / TMEIC / HITACHI	We request you to approve Riello & Socomec makes also. Kindly approve.	Ok
67	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 776, S.No. 46		Cable Trays	SLOTCO / INDIANA / ENERLAC / PASCO / LEGRAND	We request you to approve OBO, Profab & MEM makes also. Kindly approve.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
68	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 55		Chemical Earthing	ASHLOK / LPI / INTELEC / GALAXY / ERICO	We request you to approve JEF & JMV make also. Kindly approve.	As per RFP
69	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 56		Copper Plate Earthing	ASHLOK / LPI / INTELEC / GALAXY / ERICO	We request you to approve JEF & JMV make also. Kindly approve.	As per RFP
70	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 66		Lamps & Fixtures	WIPRO / PHILIPS / OSRAM / ORIENT	We request you to approve Trilux, Havells, Bajaj & LT makes also. Kindly approve.	As per RFP
71	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 67		LED Lights	PHILIPS / WIPRO / CROMPTON / OSRAM	We request you to approve Trilux, Havells, Bajaj & LT makes also. Kindly approve.	As per RFP
72	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 777, S.No. 69		Lighting Poles	PHILIPS / WIPRO / BAJAJ / ORIENT	We request you to approve Osram / BPP / Aster / Surya, Valmont & Transrail makes also. Kindly approve.	As per RFP
73	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 778, S.No. 73		Cast Resin Bus Ducts	SCHNEIDER / E+I / LEGRAND	We request you to approve C&S, L&T, Eaton & EAE makes also. Kindly approve.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
74	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 778, S.No. 74		Diesel Generator OEM	JACKSON / POWERICA / SUDHIR / CUMMINS / KIRLOSKER / CATERPILLAR	We request you to approve Captiva, Gainwell & Supernova makes also. Kindly approve.	As per RFP
75	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 778, S.No. 83		Energy Management System	SIEMENS / SCHNEIDER / ABB	We request you to approve Neptune & Anusha makes also. Kindly approve.	As per RFP
76	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 783, S.No. 42		Perforated GI Cable Trays	PROFAB / INDIANA / OBO / SLOTCO / PASCO / ENERLAC / LEGRAND	We request you to approve MEM make also. Kindly approve.	As per RFP
77	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 783, S.No. 33		Metal Frame Detector	GARRETT / ASTROPHYSICS / RAPISCANSYSTEM	We request you to approve Gunnebo, Smith, Vehant, & Motwane makes also. Kindly approve.	As per RFP
78	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 783, S.No. 35		Baggage Scanner	SMITH HIEMANN / ASTROPHYSICS / RAPISCANSYSTEM / HIKVISION / BOSCH / PRAMA	We request you to approve Gunnebo, Smith, Vehant, & Motwane makes also. Kindly approve.	As per RFP
79	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 783, S.No. 37		Bollards	GUNNEBO / KABA / MAGNETIC / YANTRIQU / HIKVISION / PRAMA	We request you to approve FAAC, Astrophysics, Vehant, &	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
						Motwane makes also. Kindly approve.	
80	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 783, S.No. 42		Perforated GI Cable Trays	PROFAB / INDIANA / OBO / SLOTCO / PASCO / LEGRAND	We request you to approve MEM make also. Kindly approve.	As per RFP
81	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 783, S.No. 43		GI Trunking	PROFAB / INDIANA / OBO / SLOTCO / PASCO / LEGRAND	We request you to approve MEM make also. Kindly approve.	As per RFP
82	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 784 & 785, S.No. 47 to 69		Building Management System	SIEMENS / CARRIER ALC / HONEYWELL	We request you to approve Schneider, ABB & Delta make also. Kindly approve.	As per RFP
83	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 786, S.No. 4		Sandwich & Cast Resin Bus Ducts	SCHNEIDER / E-I / LEGRAND	We request you to approve C&S, L&T, Eaton & EAE makes also. Kindly approve.	As per RFP
84	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 786, S.No. 5		UPS System	SCHNEIDER / VERTIV / TOSHIBA / MITSUBHISHI	We request you to approve Delta, Numeric, Riello & Socomec makes also. Kindly approve.	As per RFP
85	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 787, S.No. 1		Solar System	TRINA SOLAR / LONGI / ADANI SOLAR / RENEWSYS / WAAREE	We request you to approve MNRE approved vendors also. Kindly approve.	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
86	AHLUWALIA CONTRACTS (INDIA) LIMITED	Pg. No. 795, S.No. 32.15		UPS System	NUMERIC (LEGRAND) / ABB / DELTA / VERTIV	We request you to approve Riello & Socomec makes also. Kindly approve.	As per RFP
87	AHLUWALIA CONTRACTS (INDIA) LIMITED	List of approved makes		PP- R pipe	AMITEX, GEORGE FISCHER, PRINCE	SFMC	As per RFP
88	AHLUWALIA CONTRACTS (INDIA) LIMITED			HDPE Pipe	ASTRAL, ASHIRVAD	ORI-PLAST	As per RFP
89	AHLUWALIA CONTRACTS (INDIA) LIMITED			CPVC pipe	ASTRAL, AJAY FLOW GARD, ASHIRVAD PIPE	PRINCE	As per RFP
90	AHLUWALIA CONTRACTS (INDIA) LIMITED			FRP & GRP Manhole & covers	THERMODRAIN, EVERLAST OR APPROVED EQUIVALENT	HP	As per RFP
91	AHLUWALIA CONTRACTS (INDIA) LIMITED			Submersible pupms	KSB, WILO, GRUNDFOS, DP HOLLAND	KIRLOSKAR	As per RFP
92	AHLUWALIA CONTRACTS (INDIA) LIMITED			Booster Pumps	FRANKLIN ELECTRIC, GROUNDUS, WILO	KSB, KIRLOSKAR	As per RFP

S.No	Name of Firm	RFP Volume Name and Number	RFP Page No.	RFP Rule No.	Rule Details	Query/Suggestion/ Clarification	Clarification by the Department (DoIT&C)
93	AHLUWALIA CONTRACTS (INDIA) LIMITED			Solar Hot water Syswtem	TATA BP, SOLARHART, PHOTON,	GREENTEL, INTER SOLAR LLP	As per RFP
94	AHLUWALIA CONTRACTS (INDIA) LIMITED			Dosing System	ALM, PENTAIR, GRUNDFOS OR APPROVED EQUIVALENT		As per RFP
95	AHLUWALIA CONTRACTS (INDIA) LIMITED			MS Fitting	MICROMETAL / RAJGIRI / METALLOYD / FITTECH	SANT , DRP	As per RFP
96	AHLUWALIA CONTRACTS (INDIA) LIMITED			GI Fitting	MICROMETAL / RAJGIRI / METALLOYD / FITTECH	ZOLOTO, DRP	As per RFP