



RajCOMP Info Services Ltd.

(A Government of Rajasthan undertaking)

<http://risl.rajabsthan.gov.in>

info.risl@rajabsthan.gov.in

Ref: F4.3(613)/RISL/Tech/2024/ 3623


Date: 18-09-2025

Corrigendum-III

With reference to NIT No F4.3 (613)/RISL/Tech/2024/2193 dated 07.07.2025, the modifications in BOQ have been made and updated BOQ is uploaded on eproc.rajabsthan.gov.in.

In addition to above, the modifications below will supersede all references made to this regard in the respective sections in the "RFP for Upgradation (Replacement/Upgrade) and procurement Comprehensive Annual Maintenance Contract (CAMC) & FMS of WS&APS Phase 1 Project in State of Rajasthan for 5 Years".

S.No.	Existing cost	Revised cost
1.	Estimated Project cost including GST is Rs. 6800 Lakhs.	Revised as Estimated project cost including GST is Rs. 4638 Lakhs.
2.	EMD is Rs. 136 Lakhs. (2% of Project cost)	EMD is Rs. 92.76 Lakhs (2% of Project cost)


(Dinesh Gurjar)
SA(Joint Director)

Revised BOQ-1

Price Schedule										
BOQ-1 (Replacement/upgrade with 5 Year warranty):										
S. No.	Item Description	Unit	Qty.	Unit Rate including all taxes and levies but excluding GST (In Rs.)	Unit Buy back Rate including all taxes and levies but excluding GST (In Rs.)	Net Unit Rate after deducting Buy back value	Total Amount including all taxes and levies but excluding GST (In Rs.)	GST on Col. 8 (In %).	Total GST (In Rs.)	Total Amount including all taxes and levies (In Rs.)
1	2	3	4	5	6	7=5-6	8=4X7	9	10	11=8+10
1	Radio Setup	Nos.	23							
2	Gigabit Network managed Switch: Type-1	Nos.	53							
3	Solar Panels	Nos.	360							
4	Solar Solution (including Charge Controller Inverter + Batteries + Container Box)	Nos.	110							
5	Rack Server	Nos.	4							
6	External storage	Nos.	2							
7	Gigabit Managed Network Switch: Type-2	Nos.	3							
8	Client PC	Nos.	11							
9	Display	Nos.	5							
10	Chairs	Nos.	25							
11	UPS	Nos.	10							
12	PAC	Nos.	10							
13	AC	Nos.	3							
14	APFC Panels	Nos.	5							
	Total in Figures									
	Total in Words									

* These are tentative quantities and may be vary as per project requirement.

* APFC Panel is the new line item hence buy back value of APFC Panel will be Zero.

* Solar solution buyback includes per unit existing (1PCU (Charging unit and Inverter), 1 Container Box, 8 Lead acid batteries).

[Handwritten signature]